

**GOVERNMENT OF ANDHRA PRADESH
Panchayati Raj Department**

**NATIONAL CYCLONERISK MITIGATION PROJECT
ADDITIONAL FINANCING (NCRMP-AF)
WORLD BANK FUNDED PROJECT**

INVITATION FOR BIDS (IFB) – (Credit No: 5413-IN)

NATIONAL COMPETITIVE BIDDING (NCB)

Bid No. 1 to 25/AP/PR/NCRMP-AF/2015-16

Date.23.04.2015

Government of India has received a credit from the International Development Association towards the cost of **National Cyclone Risk Mitigation Project Additional Financing (NCRMP-AF)** and intends to apply a part of the funds to cover eligible payments under the contracts for construction of works. The Chief Engineer, Panchayati Raj, NCRMP, MGNREGS, RIAD and NABARD invites on line item rate e-bids from the registered bidders of Government of Andhra Pradesh or other State Governments/ Government of India, or State/ Central Government Undertakings for the construction of 25packages/ 41Works of Roads to Cyclone Shelters in Srikakulam(2/2), East Godavari(3/7), West Godavari(1/2), Krishna(12/21), Guntur(3/5), and SPSR Nellore(4/4) districts through website of Central Public Procurement Portal <http://eprocure.gov.in> of National Informatics Centre. The details of Bid Notice No. 1 to 25/AP/PR/NCRMP-AF/2015-16, Dated.23.04.2015 is available at the websites www.pred.gov.in and <http://disastermanagement.ap.gov.in>.

Admepi 23/4
Chief Engineer (PR),
NCRMP, Hyderabad.

23/4/15

TABLE OF WORKS
Annexure to Draft Bid Notice No. 1 to 25, dated ~~23-04~~-2015 of Chief Engineer (PR), NCRMP, Hyderabad
CONSTRUCTION OF ROADS TO CYCLONE SHELTERS (RCS)

Bid No.	Package No.	Name of the work	Aprox. Value of work in Rs. Lakhs	Bid Security Rs. in Lakhs	Cost of Bid Document in Rs. to be paid in favour of	Period of completion	Name and Address of the Superintending Engineer (PR)
1	2	3	4	5	6	7	8
1	NCRMP-AF/B-W/AP/RCS/ PREDD/01/Srikakulam/002	Road from Ganagallapeta road to Narsayapeta	39.00	0.39	Nil	6 Months	Superintending Engineer (PR), Srikakulam
2	NCRMP-AF/B-W/AP/RCS/ PREDD/01/V. Kotturu/004	Road from R&B road to Chinakotturu cyclone shelter	81.00	0.81	Nil	9 Months	Superintending Engineer (PR), Srikakulam
3	NCRMP-AF/B-W /AP/ RCS/ PREDD/04/Malkipuram/002	1. Road from R&B Road to Kesanapalli New Cyclone Shelter 2. Road from R&B Road to Chintalamori Cyclone Shelter 3. Road from R&B Road to Gollapalem Cyclone Shelter	82.00	0.82	Nil	9 Months	Superintending Engineer (PR) circle, Kakinada
4	NCRMP-AF/B-W/AP/ RCS/ PREDD/04/Katrenikonam/003	1. Road from R&B Road (Donthikurru) to Pallam Cyclone Shelter. 2. Road from R&B Road (Kandikuppa) to Pora Cyclone Shelter.	342.00	3.42	Nil	15 Months	Superintending Engineer (PR) circle, Kakinada
5	NCRMP-AF/B-W /AP/RCS/ PREDD/04/Allavaram/004	1. Road from Samanthakurru Ambedkar nagar SC locality to S. Pallipalem Cyclone shelter. 2. Road from Vodalaravu Cyclone Shelter to R&B Road (via) Madhuravari SC Peta	308.00	3.08	Nil	15 Months	Superintending Engineer (PR) circle, Kakinada
6	NCRMP-AF/B-W/AP/RCS/ PREDD/05/Narsapur/001	1. Road from PR road to Sriramnagar Cyclone Shelter connecting to Rajivnagar of Biyaputippa via Sardutippa 2. Road from PR road to Cyclone shelter at Modi of Chamakuripalem	108.50	1.09	Nil	12 Months	Superintending Engineer (PR) circle, Eluru
7	NCRMP-AF/B-W/AP/RCS/ PREDD/06/Machilipatnam/001	1. R&B road to Vadapalem 2. Approach road to MPCS at Sathenapalem Harijanawada.	133.00	1.33	Nil	12 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada

1	2	3	4	5	6	7	8
8	NCRMP-AF/B-W/AP/RCS/ PRED/06/Machilipatnam/002	1. Approach road to MPCPS at Y.S.R Colony H/o Tallapalem 2. Approach road to MPCPS at Indiramma colony at Beach.	139.00	1.39	Nil	12 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada
9	NCRMP-AF/B-W/AP/RCS/ PRED/06/Machilipatnam/003	1. Approach road to MPCPS at Manginapudi SC colony 2. Approach road to MPCPS at Baduguvaripalem.	175.00	1.75	Nil	12 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada
10	NCRMP-AF/B-W/AP/RCS/ PRED/06/Machilipatnam/004	1. Approach road to MPCPS at Pedapatnam (kothuru) 2. Approach road to MPCPS at Kanuru SC colony 3. Approach road to MPCPS at Garaladibba	193.00	1.93	Nil	12 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada
11	NCRMP-AF/B-W/AP/RCS/ PRED/06/Machilipatnam/009	1. Approach road to MPCPS at Polatitippa Kotha colony 2. Approach road to MPCPS at Pallitummalalalem	162.00	1.62	Nil	12 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada
12	NCRMP-AF/B-W/AP/RCS/ PRED/06/Machilipatnam/010	Approach road to MPCPS at Polatitippa Indiramma Colony	116.00	1.16	Nil	12 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada
13	NCRMP-AF/B-W/AP/RCS/ PRED/06/Machilipatnam/011	Approach road to MPCPS at Cirivellapalem	112.00	1.12	Nil	12 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada
14	NCRMP-AF/B-W/AP/RCS/ PRED/06/Kruthivennu/012	1. Ontillu to Kruthivennu Pallipalem cyclone shelter 2. Kruthivennu S.T locality to K.Pallepalem Cyclone shelter 3. Approach road to Etimondi palem Cyclone shelter in Chinagollapalem 4. Seethanapalli H.W to Sangamudi Cyclone shelter	335.00	3.35	Nil	15 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada
15	NCRMP-AF/B-W/AP/RCS/ PRED/06/Machilipatnam/015	Approach road to MPCPS at Pedayadara	75.00	0.75	Nil	9 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada
16	NCRMP-AF/B-W/AP/RCS/ PRED/06/Machilipatnam/007	Approach road to MPCPS at Kothapudi (Velamale bazar)	95.00	0.95	Nil	9 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada
17	NCRMP-AF/B-W/AP/RCS/ PRED/06/Machilipatnam/017	Approach road to MPCPS at Rudravaram	80.00	0.80	Nil	9 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada

1	2	3	4	5	6	7	8
18	NCRMP-AF/B-W/AP/RCS/ PRED/06/Nagayalanka/013	Approach road to Cyclone shelter at Pedakamma varipalem	78.00	0.78	Nil	9 Months	Superintending Engineer (PR) circle, Machilipatnam @ Vijayawada
19	NCRMP-AF/B-W/AP/ RCS/PRED/07/Repalle/001	Approach road to new cycloneshelter at Lankevanidibba	273.00	2.73	Nil	15 Months	Superintending Engineer (PR) circle, Guntur
20	NCRMP-AF/B-W/AP/RCS/ PRED/07/Karlapalem/004	1. Approach road to Cyclone Shelter at Gollapalem of Perli. 2. Approach road to Cyclone Shelter at Malleavaripalem. 3. Approach road to Cyclone Shelter at Perlipadu	124.00	1.24	Nil	12 Months	Superintending Engineer (PR) circle, Guntur
21	NCRMP-AF/B-W/AP/RCS/ PRED/07/Nizampatnam/002	Approach road to new cycloneshelter at Sanjeevnagar.	68.00	0.68	Nil	9 Months	Superintending Engineer (PR) circle, Guntur
22	NCRMP-AF/B-W/AP/RCS/ PRED/09/Il.Peta/001	Krishnapuram Road to Kollimittapalem	59.00	0.59	Nil	9 Months	Superintending Engineer (PR), SPSR Nellore
23	NCRMP-AF/B-W /AP/RCS/ PRED/09/Ailur/007	Road from Salt field to Audi narayana puram.	167.00	1.67	Nil	12 Months	Superintending Engineer (PR), SPSR Nellore
24	NCRMP-AF/B-W /AP/RCS/ PRED/09/Vidavalur/008	Ponnapudi R&B Road to Sea (via) Ponnepudi Peddapalem (Pathuru)	103.00	1.03	Nil	12 Months	Superintending Engineer (PR), SPSR Nellore
25	NCRMP-AF/B-W /AP/RCS/ PRED/09/Chillakur/011	Road from Komavaripalem to Posinavaripalem	126.00	1.26	Nil	12 Months	Superintending Engineer (PR), SPSR Nellore

Classmate 23/11/15
Chief Engineer(PR)
NCRMP

23/11/15